
271 Hop River Road 4/11/2022

271 Hop River Road, Bolton, CT

Erosion and Sedimentation 
Control Bond Unit Unit Cost Quantity Cost

Silt Fence L.F. $3.00 821 $2,463.00
Anti-tracking pad Lump Sum $500.00 1 $500.00

Subtotal $2,963.00
15% Contingency $444

Total $3,407


